SCHEDULE CONDITIONS

1. The contractor’s scope of work covers Supplying and fixing
refrigeration units and split AC Units in the MATSYAFED Ice and
Freezing Plant, Kochi.

2. E.M.D by way of demand draft drawn in favour of The Managing
Director, MATSYAFED should accompany the tender.

3. The details of similar works done by the contractor and the
completion certificates issued by the competent authorities should
also accompany the tender.

4. The contractor shall give full facilities for the inspection and testing of
the materials by the Managing Director, MATSYAFED or his
representatives. The decision of the Managing Director, MATSYAFED
shall be final as regards the quality of materials and workmanship
and shall be binding on the contract.

5. The materials supplied should be of good quality and shall meet the
requirements and standard specifications and are to be got approved
by the Managing Director /his representative. The contractor shall
use only materials of approved make and quality in the works.

6. The contractor has to submit a detailed action plan for the work
awarded to him in accordance with the time of completion as specified
in the tender.

7. The rates shall be firm and not subject to fluctuations at any date till
the completion of the contract.

8. The contractor has to make his own arrangement for storing of the
materials for which MATSYAFED shall provide open space alone. The
safe custody of the materials shall be the responsibility of the
contractor till the work is over. Power will be made available at one
point near the construction power panel in the site and the contractor
shall carry out further extension.

9. Should a need arise for any additional items of work not covered in the
tender schedule of work and the intents of the specification here in,
the rates shall be either be derived from the tender or sustained by a
detailed rate analysis.

10. The contractor has to complete the work in the time schedule given.
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In the event of the contractor failing to complete the work in all
respects in the manner stipulated in the contract within the
prescribed time the Managing Director, MATSYAFED shall have the
right to terminate the contract and to take possession of the work
and materials in its then state. The Managing Director, MATSYAFED
shall have also freedom to enter into any contract with other
contractors or parties for the execution of the balance work. The
additional expenditure incurred by the MATSYAFED in this exercise
also shall be borne by the contractor. Such amount shall be
deducted from the amount payable to the contractor if sufficient,
and it will be compensated by the contractor.

The part payments will be issued after measurement and certification

in by the representative (Engineer) of the Managing Director,
MATSYAFED. Retention amount at 10% of the passed amount from
each part bill will be deducted from each bill so as to make up the
amount of retention plus security to 10% of agreed PAC. Retention
amount will be paid along with the final bill.

The security deposit will be refunded to the contractor after 180 days
of completion of the work.

The Managing Director, MATSYAFED or his representative shall have
power to withhold any payment if the work or any part there of are
not being carried out to his satisfaction.

The contractor shall not assign this contract or sublet any portion
thereof to any party whatsoever without prior approval of the
General Manager, MATSYAFED in writing.

The contractor shall be responsible for any accident; damage or
injury caused to any of his employees during the execution of the
work and shall hold MATSYAFED blameless in respect thereof and
also in respect of any claims made by any persons in the
employment of the contractor for any reason whatsoever.

The contractor shall be responsible for all structural or decorative
damages caused to the building or to the property of MATSYAFED and
all the damages caused by him shall be rectified at his cost.

If the work is not completed with in the stipulated time and if the
delay is no the part of the contractor an amount equivalent to 0.50%
of the contract value will be levied for every month and part there of.
The Managing Director, MATSYAFED or his representative shall be at
liberty to object and require the contractor to remove from the work
persons employed by the contractor for the works, who in the
opinion of the Managing Director, MATSYAFED or his representatives
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misconduct himself or is incompetent or negligent in the proper
performance of office duties and such persons shall not be again
employed upon the works without the permission of the Managing
Director, MATSYAFED.

All tool and other allied accessories will have to be provided by the
contractor at their own cost.

Scaffolding wherever necessary will have to be provided by the
contractor at his own cost.

Arrangements for water will have to be made by the contractor at
their own cost.

Rates include carrying out cement works such as concrete, masonry
and plastering etc wherever required for installation of the units. No
separate payments will be made for the civil works. 3-phase supply
shall be provided in the room for the units.

The contractor should clear the site of all debris every day to avoid
accidents. In case this is not done, MATSYAFED may engage
necessary labour to maintain the cleanliness of the premises and
removal of debris, and debit all or part of the expenditure incurred
from the contractor.

Sales tax, income tax and worker’s welfare fund at the rate as per the
prevailing rules of the passed amount will be deducted from each
bill.

The work should be completed in all respects within the time
mentioned in the tender notice.

The contractor has to complete the work without causing any
hindrance to the other works being done in the MATSYAFED Ice and
Freezing Plant, Kochi.

The details and make of the materials to be used may be prepared
and submitted. All materials should be got approved before carrying
out the work.

. The work should be completed in all respects within 15 days time.

DEPUTY GENERAL MANAGER (Engg.)



